STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 05/ 29/ 02 I'N BUTTE, PLUVAS AND LASSEN RR | NVOCLVEMENT 07/ 30/ 02
CONTRACT NUMBER 02-3016WU4 COUNTI ES AT VARI QUS LOCATI ONS CONTRACT CCODE "A '’
LOCATI ON 02-PLU-70-3.0/7.0 107 CONTRACT | TEMS
BRI DGE REHABI LI TATI ON FEDERAL AID STP-P0O70-(074)E

ACBH- P070- (074) E
AC- PO70- (074) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGCSALS | SSUED 30 FUND TOTAL HA21 20, 500, 000 TOTAL NUMBER OF WORKI NG DAYS 400
NUMBER OF BI DDERS 5 ENG NEERS EST 17,899, 300.00 AMOUNT OVER 2,797, 363. 00 PERCENT OVER EST 15. 63
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 20, 696, 663. 00 2 AMVERI CAN CI VI L CONSTRUCTORS 707 746-8028
VEST COAST | NC 00526319
3701 MALLARD DR FAX 707 746-0936
BENI CI A CA 94510
2 25, 265, 430. 00 1 WLLI AM P YOUNG CONSTRUCTI ON 650 620-0900
I NC 00732490
151A OLD COUNTY ROAD FAX 650 620-9484
SAN CARLCS CA 94070
3 26, 070, 506. 00 4 DI ABLO CONTRACTORS | NC 925 552-8250
00732283
7 CROW CANYON COURT FAX 925 552-8254
SAN RAMON CA 94583
4 27,506, 662. 00 3 MOWAT CONSTRUCTI ON COVPANY 425 398- 0205
00709927
P O BOX 1330 FAX 425 398-0226
WOCDI NVI LLE WA 98072- 1330
5 18, 815, 132. 00 5 ADAMS AND SM TH | NC 801 785-6900
RQUESTED BI D RELI EFCONDON JOHNSON JV 00311967
P O BOX 70 FAX 801 785-6400

OREM UT 84059-0070



02-3016WU4 Bl D245

02- PLU-70- 3 PAGE 2
05/ 29/ 02 07/ 30/ 02
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AVAR CONSTRUCTI ON TI E DOVWNS

CAMPBELL CA

CAMBLI N STEEL REBAR

SACRAMENTO CA

LONG PAI NTI NG PAI NTI NG

KENT WA

MORI SOLI CONSTRUCTI ON ELECTRI CAL

LI VERMORE CA



02-3016WU4
02-PLU-70-3
05/ 29/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 3

07/ 30/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AVAR CONSTRUCTI ON
CAMPBELL CA

BLEYCO
SAN FRANCI SCO CA

CAMBLI N STEEL SERVI CE
SACRAMENTO CA

DSI
LONG BEACH CA

KENNY NMANTA
LONG BEACH CA

MALCOLM DRI LLI NG
SOQUTH SAN FRANCI SCO CA

NI TTA CONSTRUCTI ON
LOOM S CA

PENHALL COVPANY
SAN LEANDRO CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

TERRY HANSEN ELECTRI C
| GO CA

TI E BACKS AND TI E DOVWNS

TEMPORARY S| GNAL

REBAR

PRESTRESSI NG

PAI NTI NG

CAST I N DRILLED HCLE PI LI NG

ERCSI ON CONTROL

CORI NG, DECK TREATMENT AND JO NT SEALS

CRASH CUSHI ONS

H GHWAY ADVI SCRY RADI O



02-3016WU4
02-PLU-70-3
05/ 29/ 02

Bl DDER | D NAME AND ADDRESS

Bl D245

PAGE 4

07/ 30/ 02
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APPLY A LI NE
REDDI NG CA

AVAR CONSTRUCTI ON
CAVPBELL CA

CAMBLI N STEEL
SACRAMENTO CA

COLUMBI A FENCE
FRESNO CA

LONGS PAI NTI NG
KENT WA

MALCOLM DRI LLI NG
SOQUTH SAN FRANCI SCO CA

MORI SOLI CONSTRUCTI ON
LI VERMORE CA

NI TTA CONSTRUCTI ON
LOOM S CA

PENHALL COVPANY
SAN LEANDRO CA

STATEW DE SAFETY AND SI GNS
SAN JOSE CA

STRI PI NG

TI E BACKS AND PRESTRESSI NG

REI NFORCI NG

BARRI ER RAI L

PAI NTI NG

DRI LLI NG

ELECTRI CAL

ERCSI ON CONTRCL

DEMOLI TI ON

SI GNS



02-3016WU4 Bl D245

02- PLU-70- 3 PAGE 5

05/ 29/ 02 07/ 30/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 AVAR CONSTRUCTI ON PRESTRESSI NG Tl E DOMNS AND Tl E BACKS
504 F VANDELL WAY
CAVMPBELL CA 95008

CAMBLI N STEEL REBAR
1655 EL CAM NO AVE
SACRAMENTO CA 95815

KENNY MANTA PAI NTI NG
1411 WEST GAYLORD ST
LONG BEACH CA 90813

MALCOLM DRI LLI NG CAST IN DRI LLED HOLE
3503 BREAKWATER CT
HAYWARD CA 94545

MORI SOLI CONSTRUCTI ON ELECTRI CAL
P O BOX 2762
LI VERMORE CA 94551

PENHALL COVPANY BRI DGE REMOVAL, OVERLAYS AND SEALS
1375 CATALI NA ST
SAN LEANDRO CA 94577

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 APEX FENCE GUARD RAI LI NG
ANDERSON CA
AVAR CONSTRUCTI ON PRESTRESSI NG
CAVPBELL CA

CONTI NUED ON NEXT PAGE



02-3016WU4 Bl D245

02- PLU-70- 3 PAGE 6

05/ 29/ 02 07/ 30/ 02
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 BLEYCO ELECTRI CAL
CASTRO VALLEY CA
CAMBLI N STEEL REBAR
SACRAMENTO CA
KENNY NMANTA FI ELD PAI NTI NG
LONG BEACH CA
NI TTA CONSTRUCTI ON ERCSI ON CONTRCL
LOOM S CA
PENHALL COVPANY BRI DGE DECK

SAN LEANDRO CA



02-3016WU4 Bl D245

02- PLU-70- 3 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 7
05/ 29/ 02 07/ 30/ 02
| TEM | TEM UNIT COF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 15, 000. 00~ 15, 000. 00

2 (S) 023583 TEMPORARY FENCE M 250 20. 00 5, 000. 00

( ENVI RONMENTALLY SENSI Tl VE AREA)

3 072006 TEMPORARY SUPPCRT LS LUWP SUM 300, 000. 00* 300, 000. 00

4 072009 TEMPORARY DECK BRI DG NG LS LUMP SUM 200, 000. 00* 200, 000. 00

5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 25, 000. 00* 25, 000. 00

6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 500, 000. 00* 500, 000. 00

7 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 4, 800 5. 00 24, 000. 00

8 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) %24 25 120. 00 3, 000. 00

9 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 330 40. 00 13, 200. 00
10 (S) 023584 TEMPORARY SI GNAL SYSTEM ( LOCATI ON 1) LS LUMP SUM 100, 000. 00* 100, 000. 00
11 (S) 023585 TEMPORARY S| GNAL SYSTEM ( LOCATI ON 2) LS LUWP SUM 100, 000. 00* 100, 000. 00
12 (S) 023586 TEMPORARY SI GNAL SYSTEM ( LOCATI ON 3) LS LUMP SUM 100, 000. 00* 100, 000. 00
13 (S) 023587 TEMPORARY S| GNAL SYSTEM ( LOCATI ON 4) LS LUWVP SUM 100, 000. 00* 100, 000. 00
14 (S) 023588 TEMPORARY S| GNAL SYSTEM ( LOCATI ON 5) LS LUMP SUM 100, 000. 00* 100, 000. 00
15 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 9 10, 000. 00 90, 000. 00
16 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 1, 800 40. 00 72, 000. 00
17 129100 TEMPORARY CRASH CUSHI ON MODULE EA 210 300. 00 63, 000. 00
18 (S) 023589 TEMPORARY CRASH CUSHI ON ( TYPE ADI EM EA 1 5, 000. 00 5, 000. 00
19 150662 REMOVE METAL BEAM GUARD RAI LI NG M 350 50. 00 17, 500. 00
20 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 3, 050 6. 00 18, 300. 00

STRI PE

21 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 90 3. 00 270. 00
22 150870 REMOVE CONCRETE DECK SURFACE M 1,270 50. 00 63, 500. 00
23 048931 REMOVE RI VET EA 14, 260 35. 00 499, 100. 00
24 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M 390 4.00 1, 560. 00
25 153229 REMOVE CONCRETE BARRI ER ( TYPE K) M 65 200. 00 13, 000. 00
26 153235 CLEAN BRI DGE DECK M 1,790 3.00 5, 370. 00
27 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 155, 000. 00* 155, 000. 00
28 157562 BRI DCE REMOVAL ( PORTI ON), LOCATI ON B LS LUWP SUM 65, 000. 00* 65, 000. 00
29 157563 BRI DGE REMOVAL ( PORTI ON), LOCATION C LS LUMP SUM 63, 000. 00* 63, 000. 00
30 157564 BRI DCE REMOVAL ( PORTI ON), LOCATI ON D LS LUWP SUM 98, 000. 00* 98, 000. 00
31 157565 BRI DGE REMOVAL ( PORTI ON), LOCATI ON E LS LUMP SUM 37, 000. 00* 37, 000. 00
32 160101 CLEARI NG AND GRUBBI NG LS LUWVP SUM 1, 000. 00* 1, 000. 00
33 190101 ROADWAY EXCAVATI ON VB 180 200. 00 36, 000. 00
34 190110 LEAD COVPLI ANCE PLAN LS LUWVP SUM 2, 000. 00* 2, 000. 00
35 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DCGE) VB 15 1, 000. 00 15, 000. 00

36 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) VB 45 1, 000. 00 45, 000. 00



02-3016WU4 Bl D245

02- PLU- 70- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
05/ 29/ 02 07/ 30/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 (F) 192035 STRUCTURE EXCAVATI ON ( ROCK) VB 360 700. 00 252, 000. 00

38 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 230 100. 00 23, 000. 00

39 (S) 203014 FI BER ( EROSI ON CONTROL) KG 180 10. 00 1, 800. 00

40 (S) 203024 COVPOST ( EROSI ON' CONTROL) KG 460 8. 00 3, 680. 00

41 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 22 200. 00 4, 400. 00

42 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 44 200. 00 8, 800. 00

43 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON' CONTROL) KG 36 10. 00 360. 00

44 260201 CLASS 2 AGGREGATE BASE VB 93 100. 00 9, 300. 00

45 390102 ASPHALT CONCRETE ( TYPE A) TONN 210 150. 00 31, 500. 00

46 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 590 100. 00 59, 000. 00
AREA)

47 (S) 490661 1.2 M CAST- | N- DRI LLED- HOLE CONCRETE M 37 20, 000. 00 740, 000. 00
Pl LI NG

48 (S) 048932 1.2 M CAST- | N- DRI LLED- HOLE CONCRETE M 1 50, 000. 00 50, 000. 00
Pl LI NG (ROCK SOCKET)

49 (S) 490663 1.5 M CAST- | N- DRI LLED- HOLE CONCRETE M 33 20, 000. 00 660, 000. 00
Pl LI NG

50 (S) 048933 1.5 M CAST- | N- DRI LLED- HOLE CONCRETE M 5 30, 000. 00 150, 000. 00
Pl LI NG (ROCK SOCKET)

51 (S) 490665 1.8 M CAST- | N- DRI LLED- HOLE CONCRETE M 34 20, 000. 00 680, 000. 00
Pl LI NG

52 (S) 048934 1.8 M CAST- | N- DRI LLED- HOLE CONCRETE M 10 30, 000. 00 300, 000. 00
Pl LI NG (ROCK SOCKET)

53 (S) 490669 2.1 M CAST- | N- DRI LLED- HOLE CONCRETE M 43 20, 000. 00 860, 000. 00
Pl LI NG

54 (S) 048935 2.1 M CAST- | N- DRI LLED- HOLE CONCRETE M 7 30, 000. 00 210, 000. 00
Pl LI NG (ROCK SOCKET)

55 (S) 048936 1.2 M PERVANENT STEEL CASI NG M 14 2, 000. 00 28, 000. 00

56 (S) 048937 1.5 M PERVANENT STEEL CASI NG M 15 2,000. 00 30, 000. 00

57 (S) 048938 1.8 M PERVANENT STEEL CASI NG M 33 2, 000. 00 66, 000. 00

58 (S) 048939 2.1 M PERVANENT STEEL CASI NG M 26 2,000. 00 52, 000. 00

59 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 50, 000. 00* 50, 000. 00

60 (S) 500010 PRESTRESS| NG LS LUMP SUM 100, 000. 00* 100, 000. 00

61 (S) 500050 TI EBACK ANCHOR EA 1 10, 000. 00 10, 000. 00

62 (S) 500060 TI EDOWN ANCHOR EA 92 6, 500. 00 598, 000. 00

63 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 60 1, 000. 00 60, 000. 00

64 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 1,160 1, 500. 00 1, 740, 000. 00

65 511106 DRI LL AND BOND DOWEL M 1,010 40. 00 40, 400. 00



02- 3016W4 Bl D245
02- PLU- 70- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
05/ 29/ 02 07/ 30/ 02

| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
66 (S) 048940 CORE AND BOND DOWEL ( EPOXY CARTRI DGE) EA 322 60. 00 19, 320. 00
67 048941 DRI LLED HOLE (25 MV) M 19 200. 00 3., 800. 00
68 048942 DRI LLED HOLE (50 MV) M 90 300. 00 27, 000. 00
69 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 29 3, 000. 00 87, 000. 00
70 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 1, 140 20. 00 22, 800. 00
71 (S) 515072 CORE CONCRETE (0 - 50 MV) M 43 200. 00 8. 600. 00
72 (S) 515073 CORE CONCRETE (51 MM - 100 MV) M 1 400. 00 400. 00
73 (S) 515075 CORE CONCRETE (151 MM - 200 MV) M 8 400. 00 3, 200. 00
74 (S) 048943 CORE AND BOND THREADED RCD M 260 300. 00 78, 000. 00
75 (S) 518042 REPLACE BEARI NG EA 4 5, 000. 00 20, 000. 00
76 048944 REPLACE BEARI NG ASSEMBLY EA 4 20, 000. 00 80, 000. 00
77 (S) 519117 JO NT SEAL (MR 30 M) M 16 100. 00 1, 600. 00
78 (S) 519126 JO NT SEAL ASSEMBLY (MR 80 MV) M 17 100. 00 1, 700. 00
79 (S) 519144 JONT SEAL (MR 50 M) M 49 100. 00 4. 900. 00
80 ( SF)520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 162, 700 2.20 357, 940. 00
81 (SF)520110 BAR REI NFORCI NG STEEL ( EPOXY COATED) KG 67, 300 3. 20 215, 360. 00
( BRI DGE)
82 (F) 540102 TREAT BRI DGE DECK v 1, 790 5. 00 8, 950. 00
83 540108 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 650 100. 00 65, 000. 00
84 ( SF)550203 FURNI SH STRUCTURAL STEEL ( BRI DGE) KG 140, 800 6. 00 844, 800. 00
85 ( SF) 550204 ERECT STRUCTURAL STEEL (BRI DGE) KG 140, 800 18. 00 2, 534, 400. 00
86 (S) 590115 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 400, 000. 00* 400, 000. 00
87 (S) 590116 CLEAN AND PAI NT STRUCTURAL STEEL LS LUMP SUM 2, 400, 000. 00* 2, 400, 000. 00
(EXI STI NG BRI DGE)
88 (S) 048945 CLEAN AND PAI NT PERMANENT STEEL CASI NG LS LUMP SUM 100, 000. 00* 100, 000. 00
89 (S) 590135 SPOT BLAST CLEAN AND PAI NT UNDERCOAT M2 3,180 300. 00 954, 000. 00
90 (S) 590301 WORK AREA MONI TORI NG LS LUMP SUM 100, 000. 00* 100, 000. 00
91 ( SF) 750498 M SCELLANEOUS METAL KG 1, 200 15. 00 18, 000. 00
(RESTRAI NER - CABLE TYPE)
92 ( SF) 750499 M SCELLANEOUS METAL KG 1, 740 20. 00 34, 800. 00
(RESTRAI NER - ROD TYPE)
93 (SF) 750501 M SCELLANEOUS METAL (BRI DGE) KG 2, 880 20. 00 57, 600. 00
94 820134 OBJECT MARKER ( TYPE P) EA 19 75. 00 1, 425. 00
95 820151 OBJECT MARKER (TYPE L-1) EA 7 50. 00 350. 00
96 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 250 100. 00 25, 000. 00
97 (SF) 048946 METAL TUBE RAI LI NG (TYPE 19 MODI FI ED) M 680 200. 00 136, 000. 00
98 833160 CONCRETE BARRI ER ( TYPE 27) M 62 200. 00 12, 400. 00
99 (F) 833187 CONCRETE BARRI ER ( TYPE 27 MODI FI ED) M 421 200. 00 84, 200. 00



02-3016WU4 Bl D245

02- PLU- 70- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
05/ 29/ 02 07/ 30/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

100 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 11 2,200. 00 24, 200. 00

101 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 4, 600 4.95 22, 770. 00

102 (S) 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) M2 4 27.00 108. 00

103 (S) 023590 H GHWAY ADVI SORY RADI O SYSTEM LS LUMP SUM 80, 000. 00* 80, 000. 00
( LOCATI ON 1)

104 (S) 023591 H GHWAY ADVI SORY RADI O SYSTEM LS LUMP SUM 80, 000. 00* 80, 000. 00
( LOCATI ON 2)

105 (S) 048947 SEI SM C | SOLATI ON BEARI NG EA 4 . 00 0. 00
(FRI CTI ON PENDULUM BEARI NGS)

106 (S) 048948 SEI SM C | SOLATI ON BEARI NG EA 4 3, 000. 00 12, 000. 00
(LEAD CORE RUBBER BEARI NGS)

107 999990 MOBI LI ZATI ON LS LUMP SUM 2, 000, 000. 00* 2, 000, 000. 00

TOTAL 20, 696, 663. 00



| TEM
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02-3016WU4
02-PLU-70-3
05/ 29/ 02

138, 500.
195, 000.
35, 000.
861, 903.
6.

120.

25.

110, 000.
90, 500.
89, 500.
98, 000.
105, 600.
37, 500.
50.

340.

25, 000.
27.

7.

3.

38.

25.

10.

35.

7.

155, 000.
65, 000.
63, 000.
98, 000.
37, 000.
1, 000.
165.

2, 000.
500.

1, 050.
1, 450.
41.

1.

00*
00*
00*
00*
00*
00*
00
00*
00
00
00
00
55

8750.
138500.
195000.

35000.
861903.
28800.

3000.

8250.
110000.

90500.
89500.
98000.
105600.
337500.
90000.
71400.
25000.
9625.
21350.
297.
48641.
356500.
3978.
2275.
12888.
155000.
65000.
63000.
98000.
37000.
1000.
29700.
2000.
7500.
47250.
522000.
9430.
279.

SUMMARY

OF

REMA/

300, 000.
100, 000.
30, 000.
600, 000.
11.

200.

40.

150, 000.
100, 000.
100, 000.
100, 000.
100, 000.
4, 000.
70.

250.

21, 000.
150.

3.

10.

40.

50.

10.

100.

10.

155, 000.
65, 000.
63, 000.
98, 000.
37, 000.
1, 000.
100.

2, 000.
500.
500.
700.
200.

5.

00*
00*
00*
00*
00*
00*
00
00*
00
00
00
00
00

5000.
300000.
100000.

30000.
600000.
52800.
5000.
13200.
150000.
100000.
100000.
100000.
100000.
36000.
126000.
52500.
21000.
52500.
9150.
900.
50800.
713000.
3900.
6500.
17900.
155000.
65000.
63000.
98000.
37000.
1000.
18000.
2000.
7500.
22500.
252000.
46000.
900.

N |

NG BI DDERS
FOURTH

Bl D AMOUNT
15, 000. 00* 15000.
10. 00 2500.
150, 000. 00* 150000.
125, 000. 00* 125000.
15, 000. 00* 15000.
1, 100, 000. 00~ 1100000.
5. 00 24000.
115. 00 2875.
20. 00 6600.
110, 000. 00* 110000.
90, 000. 00* 90000.
85, 000. 00* 85000.
95, 000. 00* 95000.
95, 000. 00* 95000.
20, 000. 00 180000.
80. 00 144000.
320. 00 67200.
25, 000. 00 25000.
120. 00 42000.
6. 00 18300.
3.00 270.
44. 00 55880.
28. 00 399280.
15. 00 5850.
75. 00 4875.
9. 00 16110.
155, 000. 00* 155000.
65, 000. 00* 65000.
63, 000. 00* 63000.
98, 000. 00* 98000.
37, 000. 00* 37000.
1, 000. 00~ 1000.
90. 00 16200.
2, 000. 00* 2000.
650. 00 9750.
300. 00 13500.
700. 00 252000.
360. 00 82800.
1.00 180.

Bl D245
PAGE 11
07/ 30/ 02
FI FTH
Bl D AMOUNT
15, 000. 00* 15000
11. 00 2750.
50, 000. 00* 50000.
250, 000. 00* 250000.
24, 000. 00* 24000.
500, 000. 00* 500000.
8.25 39600.
155. 00 3875.
58. 00 19140.
84, 000. 00* 84000.
84, 000. 00* 84000.
84, 000. 00* 84000.
84, 000. 00* 84000.
84, 000. 00* 84000.
11, 000. 00 99000.
65. 00 117000.
300. 00 63000.
20, 000. 00 20000.
115. 00 40250.
9. 00 27450.
7.00 630.
40. 00 50800.
25.00 356500.
10. 50 4095.
50. 00 3250.
7.50 13425.
155, 000. 00* 155000.
65, 000. 00* 65000.
63, 000. 00* 63000.
98, 000. 00* 98000.
37, 000. 00* 37000.
1, 000. 00~ 1000.
105. 00 18900.
2, 000. 00* 2000.
60. 00 900.
600. 00 27000.
1, 400. 00 504000.
225. 00 51750.
1.60 288.



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78
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02-PLU-70-3
05/ 29/ 02

. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.50
.00
.00
.00
.00
.00
.00
.00
.00

11918.
832500.
55900.
1106160.
480000.
2176306.
962000.
1578100.
665700.
8974.
11250.
32373.
32396.
32000.
105650.
4600.
571780.
94380.
2313040.
82820.
19320.
2071.
12690.
62350.
55290.
4300.
910.
2088.
40040.
20000.
110000.
4448.
11900.

SUMMARY

OF

.00
. 00*
. 00*
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

REMA/

740000.
40000.
825000.
300000.
1020000.
700000.
1505000.
525000.
14000.
18000.
46200.
44200.
60000.
120000.
8000.
736000.
36000.
2668000.
50500.
15456.
1330.
18000.
87000.
57000.
8600.
400.
4000.
104000.
12000.
20000.
2560.
17000.

NI NG BI DDERS
FOURTH
Bl D AMOUNT

.75 345.
101. 00 2222.
.75 33.
1.75 63.
160. 00 14880.
120. 00 25200.
20. 00 11800.
25, 000. 00 925000.
58, 000. 00 58000.
34, 000. 00 1122000.
98, 000. 00 490000.
31, 000. 00 1054000.
87, 000. 00 870000.
35, 000. 00 1505000.
87, 000. 00 609000.
1, 200. 00 16800.
1, 400. 00 21000.
1, 400. 00 46200.
1, 600. 00 41600.
70, 000. 00* 70000.
150, 000. 00* 150000.
11, 250. 00 11250.
7, 600. 00 699200.
1, 100. 00 66000.
2, 800. 00 3248000.
90. 00 90900.
110. 00 35420.
62. 00 1178.
61. 00 5490.
2,600. 00 75400.
65. 00 74100.
112. 00 4816.
1, 300. 00 1300.
330. 00 2640.
120. 00 31200.
6, 500. 00 26000.
23, 000. 00 92000.
350. 00 5600.
950. 00 16150.

Bl D245
PAGE 12
07/ 30/ 02
FI FTH
Bl D AMOUNT
.95 437.
112. 00 2464.
1.00 44.
3. 00 108.
110. 00 10230
95. 00 19950.
19. 00 11210.
18, 000. 00 666000.
100, 000. 00 100000.
18, 500. 00 610500.
23, 000. 00 115000.
19, 500. 00 663000.
23, 000. 00 230000.
20, 500. 00 881500.
21, 000. 00 147000.
1, 500. 00 21000.
1, 800. 00 27000.
2,500. 00 82500.
3, 200. 00 83200.
33, 000. 00* 33000.
90, 000. 00* 90000.
8, 000. 00 8000.
9, 500. 00 874000.
2,500. 00 150000.
2,385.00 2766600.
60. 00 60600.
100. 00 32200.
200. 00 3800.
105. 00 9450.
2,200. 00 63800.
50. 00 57000.
120. 00 5160.
300. 00 300.
250. 00 2000.
240. 00 62400.
15, 000. 00 60000.
23, 000. 00 92000.
110. 00 1760.
900. 00 15300.



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106

107
TOT

02-3016WU4

02- PLU-70- 3
05/ 29/ 02
SECOND

Bl D AMOUNT
311. 00 15239. 00
2.15 349805. 00
2.97 199881. 00
12. 20 21838. 00
20. 30 13195. 00
5.69 801152. 00
11.50 1619200. 00
190, 000. 00* 190000. 00
1, 740, 000. 00* 1740000. 00
26, 400. 00* 26400. 00
395. 50 1257690. 00
52, 750. 00* 52750. 00
13.70 16440. 00
19. 80 34452. 00
54.70 157536. 00
42.00 798. 00
42.00 294. 00
75. 00 18750. 00
587. 50 399500. 00
307. 00 19034. 00
231.00 97251. 00
2,232.00 24552. 00
5. 20 23920. 00
30. 00 120. 00
110, 000. 00* 110000. 00
95, 045. 00* 95045. 00
.00 0. 00
27,530. 00 110120. 00
2,526, 543. 00* 2526543. 00

25, 265, 430. 00

SUMMARY

21.

300, 000.
2, 880, 000.
100, 000.
400.

60, 000.
20.

16.

30.

60.

30.

300.
430.
400.
260.

4, 000.
4.

200.

80, 000.
72, 000.

6, 000.
2, 600, 000.

OF REMA
RD
AMOUNT

00 9800.
00 488100.
50 235550.
00 14320.
00 19500.
00 844800.
00 2956800.
00* 300000.
00* 2880000.
00* 100000.
00 1272000.
00* 60000.
00 24000.
00 27840.
00 86400.
00 1140.
00 210.
00 75000.
00 292400.
00 24800.
00 109460.
00 44000.
00 18400.
00 800.
00* 80000.
00* 72000.
00 0.
00 24000.
00* 2600000.

26, 070, 506. 00

N |

NG BIDDERS
FOURTH

BI D ANVOUNT
410. 00 20090.
2.25 366075.
3.00 201900.
15. 00 26850.
25. 00 16250.
8.00  1126400.
17.40  2449920.
240,000.00*  240000.
1, 700, 000. 00*  1700000.
55, 000. 00* 55000.
382.00  1214760.
52, 000. 00* 52000.
25. 00 30000.
35. 00 60900.
26. 00 74880.
90. 00 1710.
55. 00 385.
480. 00 120000.
540. 00 367200.
450. 00 27900.
490. 00 206290.
2, 500. 00 27500.
5. 20 23920.
29. 00 116.
88, 000. 00* 88000.
80, 000. 00* 80000.
. 00 0.
30, 000. 00 120000.
3,618, 659. 00*  3618659.

27,506, 662. 00

Bl D245
PAGE 13
07/ 30/ 02
FI FTH
Bl D AMOUNT
175. 00 8575.
1.95 317265.
2.85 191805.
12. 50 22375.
21.00 13650.
3.50 492800.
10. 84 1526272.
315, 000. 00* 315000.
1, 900, 000. 00* 1900000.
25, 000. 00* 25000.
415. 00 1319700.
57, 120. 00* 57120.
15. 00 18000.
15. 00 26100.
14. 00 40320.
85. 00 1615.
55. 00 385.
435. 00 108750.
930. 00 632400.
170. 00 10540.
200. 00 84200.
3, 700. 00 40700.
3. 40 15640.
190. 00 760.
82, 000. 00* 82000.
82, 000. 00* 82000.
.00 0.
20, 000. 00 80000.
200, 044. 00* 200044.

18, 815, 132. 00



